



County of San Mateo
Department of Public Works

NOTICE IS HEREBY GIVEN that the County of San Mateo, State of California, is issuing

Addendum No.1
November 15, 2016

Request for Qualifications and Proposal
for
Project Management Services

* * *

Proposals must be submitted to:

County of San Mateo
DEPARTMENT OF PUBLIC WORKS
Attn: Theresa Yee, CPC, DBIA
555 County Center 5th Floor
Redwood City, CA 94063

No later than
December 5, 2016 at 3:00 P.M. local time

PROPOSALS WILL NOT BE ACCEPTED AFTER THIS DATE AND TIME

Project Management Services

Addendum No.1

By this Addendum No.1 issued November 15, 2016, the following should be incorporated and made a part of the RFQP:

Item #1:

The Skylonda Fire Station Project is currently in construction (foundation work), with a tentative completion date of approximately June 2017.

The Animal Shelter Replacement project is estimated to begin design at the beginning of 2017, with a 24 month design-build completion date.

Item #2:

The due date for this RFQP has been changed and is now due on:
Monday, December 5, 2016 at 3:00 p.m. local time.

**** End of Addendum ****